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1.0000 /US$         

PRIMARY FACILITY                                                           2,462
  Stationary Infantry Tgt. Emplmts              EA          40   3,732      (149)
  Moving Infantry Tgt. Emplmts                  EA           8   6,925       (55)
  Walk-in  Foxhole                              EA           4   3,495       (14)
  Power Center Emplacement                      EA           2   2,637        (5)
  Service Roads                                 LS      --       --         (135)
  Total from Continuation page(s)                                         (2,104)
SUPPORTING FACILITIES                                                        177
  Electric Service                              LS      --       --         (177)

ESTIMATED CONTRACT COST                                                    2,639
                                                                                CONTINGENCY PERCENT  (0.00%)                                           _________
SUBTOTAL                                                                   2,639
                                                                       _________SUPERVISION, INSPECTION & OVERHEAD  (0.00%)                                      
TOTAL REQUEST                                                              2,639
TOTAL REQUEST (ROUNDED)                                                    2,650
INSTALLED EQT-OTHER APPROPRIATIONS                                            (0)

Construct a standard Automated Sniper Field Fire Range. Primary Facilities are 
located within the perimeter of the range complex and include Stationary 
infantry Targets (SIT), Moving Infantry Targets (MIT), Firing Positions, Small 
Range Operations Center, General Instruction Building, Ammo Breakdown 
Building, Operations/Storage Building, Latrine, Bleacher Enclosure, Covered 
Mess, site improvements and associated range power and data transfer cabling. 
Supporting facilities include electric service, utilities, and information 
systems. Approximately ___ square feet of facilities will be demolished. 
Unexploded ordnance contamination is expected on the project site. Surface 
clearance will be performed prior to construction start; subsurface clearance 
will be performed during construction using funding other than MILCON. Heating 
and air conditioning ( __ tons) will be provided by self-contained units. 
Anti-terrorism/force protection measures include ___.funded by other 
appropriations (OPA). 
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 9.  COST ESTIMATES (CONTINUED)
                                                                Unit      Cost 
     Item                                       U/M     Qty     Cost     ($000)

PRIMARY FACILITY (CONTINUED)                                               2,104
  Grading & Drainage                            LS      --       --         (281)
  Clearing & Grubbing                           LS      --       --          (98)
  Ordnance Removal                              LS      --       --         (250)
  Environmental Mitigation                      LS      --       --         (167)
  Demolition                                    LS      --       --           (3)
  Lane Markers                                  EA           4  239.25        (1)
  Limit Markers                                 EA           2  929.00        (2)
  Security Barrier                              LS      --       --           (3)
  Range Operations & Control Area               LS      --       --          (83)
  Downrange Electrical                          LS      --       --         (680)
  Control Tower                                 SF         248  739.08      (183)
  Operations/Storage Building                   SF         800   92.25       (74)
  General Instruction Building                  SF         800   92.66       (74)
  Latrine, Dual Sex, Aerated Vault              SF         194  268.21       (52)
  Bleacher Enclosure                            SF         586  116.88       (68)
  Covered Mess                                  SF         775   70.94       (55)
  Ammo Breakdown Building                       SF         116  255.83       (30)

_________________________________________________________________________________
11. REQ:           NONE     ADQT:           NONE     SUBSTD:           NONE   
PROJECT:
Construct a standard Automated Sniper Field Fire Range. ([New] [Current] 
mission) 

REQUIREMENT:
This information is prepared to address the question "Why is the project 
needed now?" A continuing need for the project should also be indicated. 
Include a sentence stating the average daily loads/training throughput. Any 
alternatives to project construction should be identified along with the 
corresponding rational for rejection. In cases where the project is required 
to support unit activations, stationing actions or equipment modernization, 
clearly indicate what type of unit or what type of equipment has generated the 
programming action. List the units generically, not specifically. Also, 
provide a statement indicating if the project has been validated by the Range 
Development Plan. 

CURRENT SITUATION:
This information is required to answer the questions "How is the need 
currently being met" and "How does the unit currently operate?" Avoid 



                     2004          58824 W           REVISION DATE: 11 MAR 2003
    ARMY                    MCA (AS OF 07/24/2003 AT 08:44:14)      16 MAY 2002
                             LAF=1.00      UM=M  
Fort Example                        
CONUS                               
 
                                                                          
Automated Sniper Field Fire Range                                     58824

CURRENT SITUATION:   (CONTINUED)
emotional appeals. Be factual. Do not state that mission is not being met, 
instead describe the deficiencies in meeting mission. Include all factors 
considered in determining that the current facilities are not suitable for 
continued use. 

IMPACT IF NOT PROVIDED:
Information contained in this subsection will describe the results if the 
project is not approved and constructed. Indicate, where applicable, any 
adverse impacts on overall mission accomplishment, safety, etc. Do not just 
repeat the Current Situation. This paragraph defines the forecasted adverse 
impact on the continuing operation or mission. Begin this subsection with, "If 
this project is not provided..." 

ADDITIONAL:
   Information in this subsection is easily entered by using the "Standard
Statement Assistance" in the PAX processor. The statement choices for a
typical range project follow:> Physical Security ñ 1st choice AT/FP ñ 1st
choice Econ Analysis ñ 2nd choice Joint Use Certification ñ 2nd choice
Sustainable Principles ñ yes This project has been coordinated with the
installation physical security plan, and all physical security measures are
included. All required antiterrorism/force protection measures are included.
Alternative methods of meeting this requirement have been explored during
project development. This project is the only feasible option to meet the
requirement. JOINT USE CERTIFICATION: The Deputy Assistant Secretary of the
Army (Installations and Housing) certifies that this project has been
considered for joint use potential. The facility will be available for use by
other components. Sustainable principles will be integrated into the design,
development, and construction of the project in accordance with Executive
Order 13123 and other applicable laws and Executive Orders.

   

 ESTIMATED CONSTRUCTION START:           APR 2004                 INDEX: 2221
 ESTIMATED MIDPOINT OF CONSTRUCTION:     JAN 2005                 INDEX: 2249
 ESTIMATED CONSTRUCTION COMPLETION:      OCT 2005                 INDEX: 2279
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                                                                Unit      Cost 
                                                U/M     Qty     Cost     ($000)

 PRIMARY FACILITY.

 GENERAL.
  1.0)  17710  Stationary Infantry Tgt. Emplmt EA           40   3,732      (149)
    1)         Electrical                      EA           40   3,035       121 
    2)         Architectural / Structural      EA           40  696.95        28 
  2.0)  17710  Moving Infantry Tgt. Emplmts    EA            8   6,925       (55)
    1)         Electrical                      EA            8   2,649        21 
    2)         Architectural / Structural      EA            8   4,276        34 
  3.0)  17710  Walk-in  Foxhole                EA            4   3,495       (14)
    1)         Precast w/ Cover & French Drain EA            4   3,494        14 

  4.0)  17710  Power Center Emplacement        EA            2   2,637        (5)
    1)         Architectural / Structural      EA            2   2,637         5 
  5.0)  17710  Service Roads                   LS       --        --        (135)
    1)         Targets Service Roads           LS       --        --         135 
  6.0)  17710  Grading & Drainage              LS       --        --        (281)
    1)         Grading, Drainage & Erosion Pro LS       --        --         281 
  7.0)  17710  Clearing & Grubbing             LS       --        --         (98)
    1)         Clear Trees & Grub Stumps       LS       --        --          98 
  8.0)  17710  Ordnance Removal                LS       --        --        (250)
    1)         Subsurface Removal              LS       --        --         250 
  9.0)  17710  Environmental Mitigation        LS       --        --        (167)
    1)         Site Restoration                LS       --        --         167 
 10.0)  17710  Demolition                      LS       --        --          (3)
    1)         Demolition of Existing Structur LS       --        --           3 
 11.0)  17710  Lane Markers                    EA            4  239.25        (1)
    1)         Lane Marker, one per lane       EA            4  239.37         1 
 12.0)  17710  Limit Markers                   EA            2  929.00        (2)
    1)         Wooden Construction             EA            2  929.16         2 
 13.0)  17710  Security Barrier                LS       --        --          (3)
    1)         Steel Pipe Swing Barrier        LS       --        --           3 
 14.0)  17710  Range Operations & Control Area LS       --        --         (83)
    1)         Fill Under Buildings            LS       --        --           6 
    2)         Access Road Upgrade             LS       --        --          26 
    3)         Fencing                         LS       --        --           3 
    4)         Sidewalks                       LS       --        --           1 
    5)         Parking                         LS       --        --          12 
    6)         Grading and Drainage            LS       --        --          30 
    7)         Range Flag Pole                 EA            1   6,303         6 
 15.0)  17710  Downrange Electrical            LS       --        --        (680)
    1)         Telephone                       LS       --        --           9 
    2)         Power Center ROC                LS       --        --          20 
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                                                U/M     Qty     Cost     ($000)

    3)         Power Center 1                  LS       --        --          16 
    4)         Miss. PC- Small Arms Standard   LS       --        --          13 
    5)         Power Center 2                  LS       --        --          12 
    6)         Concrete Encasement             LS       --        --           9 
    7)         Secondary Utilities             LS       --        --         306 
    8)         Floodlighting                   LS       --        --           7 
    9)         Strobe Lamp on Pole             LS       --        --           3 
   10)         Testing                         LS       --        --          10 
   11)         Limit Marker Lighting           LS       --        --           5 
   12)         Fiber Optics                    LS       --        --         170 
   13)         Floodlight Pole Detail (PA Sys) LS       --        --          21 
   14)         Primary Utilities               LS       --        --          42 
   15)         Primary Trenching               LS       --        --          36 
 16.0)  17710  Control Tower                   SF          248  739.08      (183)
    1)         ARCHITECTURAL/STRUCTURAL        SF          248  557.80       138 
    2)         MECHANICAL                      SF          248   19.27         5 
    3)         ELECTRICAL                      SF          248  162.01        40 
 17.0)  17710  Operations/Storage Building     SF          800   92.25       (74)
    1)         ARCHITECTURAL/STRUCTURAL        SF       800.01   64.29        51 
    2)         MECHANICAL                      SF       800.01    8.29         7 
    3)         ELECTRICAL                      SF       800.01   19.67        16 
 18.0)  17710  General Instruction Building    SF          800   92.66       (74)
    1)         ARCHITECTURAL/STRUCTURAL        SF       800.01   59.15        47 
    2)         MECHANICAL                      SF       800.01   13.25        11 
    3)         ELECTRICAL                      SF       800.01   20.26        16 
 19.0)  17710  Latrine, Dual Sex, Aerated Vaul SF          194  268.21       (52)
    1)         ARCHITECTURAL/STRUCTURAL        SF          194  146.39        28 
    2)         MECHANICAL                      SF          194   84.23        16 
    3)         ELECTRICAL                      SF          194   37.58         7 
 20.0)  17710  Bleacher Enclosure              SF          586  116.88       (68)
    1)         ARCHITECTURAL/STRUCTURAL        SF          586   94.18        55 
    2)         ELECTRICAL                      SF          586   22.70        13 
 21.0)  17710  Covered Mess                    SF          775   70.94       (55)
    1)         ARCHITECTURAL/STRUCTURAL        SF       760.01   57.17        43 
    2)         ELECTRICAL                      SF       760.01   15.17        12 
 22.0)  17710  Ammo Breakdown Building         SF          116  255.83       (30)
    1)         ARCHITECTURAL/STRUCTURAL        SF       179.76  106.54        19 
    2)         ELECTRICAL                      SF       179.76   58.55        11 

 SUPPORTING FACILITIES.

 Electric Service                              LS       --        --        (177)
    1)         Overhead/Underground Primary    LS       --        --         141 
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    2)         Communications                  LS       --        --          37 


